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SSC Pacific Network Integration Engineering Facility (NIEF) Performance Work Statement 
 
Contract: N66001-16-D-XXXX 
RFP: P0073 
Task Order: 00XX 
Task Title: CANES PRODUCTION SUPPORT FOR (1) DUAL BAY MISSILE COMPARTMENT 

RACK AND PROCUREMENT OF NON-CORE ITEMS 

COR:  
ACOR:  
CSM: 
Date:  2 April 2018 
Revision:  2 

1. SCOPE: 
This is a performance based service acquisition for the Integration, Fabrication, and delivery support of the One (1) AN/USQ-
208B(V)12, Dual Bay Missile Compartment (ME) Rack, and Four (4) Non-Core Peripheral Kits (Appendix A), as outlined in 
paragraph 3.1. This is a Sub-Tasked, Multi-funded, Cost-Plus-Fixed-Fee (CPFF), Severable, Completion Task Order. Subtask 
(1) will be funded by OPN appropriated funds, and it will consist of the procurement, production, and integration of the Dual Bay 
MC rack. Subtasks (2-5) for will be funded by SCN appropriated funds, and each subtask (2-5) will consist of the 
procurement, quality assurance, and labeling of the Appendix A items for each kit. 

2. APPLICABLE DOCUMENTS 
2.1. All applicable documents and Government Furnished Information (GFI) referenced in this PWS will be provided via 

the CMPro website. 

3. TECHNICAL REQUIREMENTS: 
3.1. Subtask 1 - CANES Integration & Fabrication Support Production of One (1) AN/USQ-208B(V)12, 

Dual Bay Missile Compartment Rack. 
3.1.1. The contractor shall procure materials, integrate, and fabricate the Dual Bay MC rack in accordance with Table 

3.1. All electronic assemblies shall be IUID labeled and registered per MIL-STD-130N.  

3.1.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the 
successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND 
MANAGEMENT REPORT) 

3.1.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide 
a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - 
STUDY/SERVICES) 

3.2. Subtask 2 - CANES Integration & Fabrication Support Production of One (1) Non-Core Peripheral 
Kit for 

3.2.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for Hull 792 in 
accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per 
MIL-STD-130N.  

3.2.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the 
successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND 
MANAGEMENT REPORT) 

3.2.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide 
a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - 
STUDY/SERVICES) 
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3.3. Subtask 3 - CANES Integration & Fabrication Support Production of One (1) Non-Core Peripheral 
Kit for 

3.3.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for in 
accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per 
MIL-STD-130N.  

3.3.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the 
successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND 
MANAGEMENT REPORT) 

3.3.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide 
a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - 
STUDY/SERVICES) 

3.4. Subtask 4 - CANES Integration & Fabrication Support Production of One (1) Non-Core Peripheral 
Kit for 

3.4.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for in 
accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per 
MIL-STD-130N.  

3.4.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the 
successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND 
MANAGEMENT REPORT) 

3.4.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide 
a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - 
STUDY/SERVICES) 

3.5. Subtask 5 - CANES Integration & Fabrication Support Production of One (1) Non-Core Peripheral 
Kit for . 

3.5.1. The contractor shall procure materials, integrate, and fabricate the Non-Core Peripheral Kit for in 
accordance with Table 3.1 and Appendix A. All electronic assemblies shall be IUID labeled and registered per 
MIL-STD-130N.  

3.5.2. The contractor shall provide a status on cost, schedule and performance as well as potential risks to the 
successful execution of this task. (CDRL A037 - CONTRACTOR'S PROGRESS, STATUS AND 
MANAGEMENT REPORT) 

3.5.3. The contractor shall upload to the CMPro As-Built database all electronic assembly serial numbers and provide 
a summary technical report indicating all serial numbers. (CDRL A043 - TECHNICAL REPORT - 
STUDY/SERVICES) 

 

Table 3.1 – Requirements Summary 
Sub 
Task QTY Description Part Number Drawing  

Number/s Delivery Date 

P0073-1 1 AN/USQ-208B(V)12, Dual Bay Missile Compartment Rack 
(EQT) 0233070-100 0233070 

P0073-2 1 Non-Core Peripheral Items Kit Appendix A N/A 
P0073-3 1 Non-Core Peripheral Items Kit Appendix A N/A 
P0073-4 1 Non-Core Peripheral Items Kit Appendix A N/A 
P0073-5 1 Non-Core Peripheral Items Kit Appendix A N/A 

*DACA – Days After Contract Award Date 
  

4. GOVERNMENT FURNISHED PROPERTY (GFP)  
There is no currently identified GFP. Any future GFP if required will be provided in an "as-is" condition, unless otherwise 
specified. The Government will process a MOD to this task if GFP is provided in the future to list all applicable GFP. All 
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responsibilities on behalf of the Government and the Contractor with regard to this PWS section shall be IAW FAR Clause 
52.245-1. 

5. GOVERNMENT FURNISHED INFORMATION (GFI)  
Applicable documents and GFI listed in paragraph 3 of this PWS are the Contractor's responsibility to obtain via the CMPro 
Database. The Government may provide approved documents not listed on this PWS (such as site drawing packages, 
monthly reports, monthly metrics report, operator manuals, admin manuals), but this section shall still apply. 

6. GOVERNMENT FURNISHED MATERIAL/GOVERNMENT FURNISHED EQUIPMENT (GFM/GFE)  
There is no currently identified GFM/GFE. All material/equipment required in the performance of this task shall be 
purchased and provided by the Contractor. 

7. TRAVEL: 
None  

8. SECURITY: 
The work performed by the Contractor on this task order will include access to unclassified information and data. 

9. DATA DELIVERABLES: 

Required CDRL items are listed in Attachment. 

10. CYBERSECURITY: 

Access to modify Government networks is not required for the execution of this task. A DoD CAC is required to access the 
CMPro Database Tool and distribution is limited per each drawings applicable distribution statement.  

11. PLACE OF PERFORMANCE: 
Work will be performed at the contractor’s facilities. 

12. DELIVERY INFORMATION: 
12.1. The contractor shall package and ship all equipment in accordance with military standard packaging procedures 

outlined in the most recent revisions of MIL-STD-129 and MIL-STD-2073. 

12.2. All deliverables shall be delivered to the following address: 

N69255 COMMANDING OFFICER 
SPACE AND NAVAL WARFARE SYSTEMS CENTER 
4297 PACIFIC HIGHWAY 
M/F: , CODE: 42150 
REF: N66001-16-D-00XX DO-XXXX* 
SAN DIEGO, CA 92110 
*Insert contract and DO number here 

12.3. The government reserves the right to reject acceptance of deliverables that have visual signs of damage at time of 
delivery. 

12.4. The government reserves the right to refuse shipment of deliverables before the delivery date without incurring 
additional warehousing costs. 

13. PERIOD OF PERFORMANCE: 
The period of performance is from date of award to 15 May 2019.  

14. PERFORMANCE STANDARD/ACCEPTABLE QUALITY LEVEL: 
The Government will monitor and assess the contractor's performance against the Performance Requirement Summary. 
(Attachment) 
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APPENDIX A 

Each kit shall consist of the following items and quantities. 
  
Part Number Quantity Description 
0232100-100 5 MOUNT, SEMI-FIXED LAPTOP 
0232040-400 (WS-C3560CX) 7 ASSEMBLY, COMPACT SWITCH 
GLC-SX-MMD 14 1000Base-SX SFP FOR MMF, 850-nm WAVELENGTH 
72-3383-01 7 ROLL OVER CABLE, 6FT, CISCO 
CSMUAZMB5-2M 7 USB CABLE, TYPE A - MINI B, 5 POSITION, LSZH, 2M, L-

COM 
0229616-100 12 MOUNT, DOCKING STATION, TABLETOP 
ACK-540UB 12 KEYBOARD, TABLET, USB, BLACK 
0229609-100 8 MOUNT, BATTERY CHARGING STATION 
0232217-300 (FZ-
VZSU84AU) 

23 BATTERY PACK, LI-ION, TABLET 

 
 




